



OPENING OF TENDER DOCUMENTS

FALSE BAY COLLEGE: INTERNAL BUILDING ALTERATIONS TO THE ELECTRICAL WORKSHOP PHASE 1 AND 2

FBC B4/2024

	Name of Tenderer	Date Signed	Tender Price
1	BHINQ AND KHAKA PROJECTS	26 th July 2024	R318 831.18
2	BORN FREE CONSTRUCTION	26 th July 2024	R883 500.00
3	BULIMI HOLDING PTY LTD	26 th July 2024	R835 000.00
4	EC BUILDERS	26 th July 2024	R977 916.88
5	INDUMISO CLEANING	26 th July 2024	R529 300.00
6	KWEN N TEE	26 th July 2024	R885 155.00
7	LEANO CONSTRUCTION	26 th July 2024	R986 415.09
8	LUNETHA HOLDINGS PTY LTD	26 th July 2024	R541 797.90
9	MASETE NONG CONSTRUCTION	26 th July 2024	R830 738.22
10	MAX MUT GROUP PTY LTD	26 th July 2024	R383 870.00
11	NDEVU HOLDINGS	26 th July 2024	R652 300.00
12	PFARISOHENDO TRADING	26 th July 2024	R2 070 614.77
13	SAZ SA TRADING PTY LTD	26 th July 2024	R972 390.00
14	SERERITY GROUP PTY LTD	26 th July 2024	R1 166 400.00
15	SO-LUKHA TRADING PROJECTS	26 th July 2024	R869 740.50
16	TEAMWORK RL	26 th July 2024	R881 680.00
17	THAPELO THAPANE HOLDINGS	26 th July 2024	R1 822 502.00
18	VUYO BEST CUTTERS	26 th July 2024	R567 000.00